STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGSALS | SSUED 20

NUVBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05/ 29/ 02
04- 175904

B I

04- SM 82-15. 8/ 20. 8

DI SADVANTAGED BUSI NESS ENTERPRI SE -
9, 023, 000

FUND TOTAL

ENG NEERS EST

HA22

RAS

BI D TOTAL

7,077,777.00

7,394, 629. 50

7,512, 706. 50

7,648, 298. 00

7,698, 838.70

7,594, 000. 00 AMOUNT UNDER

BI DDER | D

D

SUMMARY

I'N SAN MATEO COUNTY | N BURLI NGAME,
M LLBREA, SAN BRUNO AND SOUTH
SAN FRANCI SCO AT VARI QUS LOCATI ONS

ROADWAY REHABI LI TATI ON

11. 0%

TOTAL NUMBER OF WORKI NG DAYS

516, 223. 00

Bl DDER | NFORMATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 30/ 02
CONTRACT CODE ' C '
88 CONTRACT | TEMS

FEDERAL Al D ACST-S082-(012)E

P-

S082- (012) E

280

PERCENT UNDER EST 6. 80

( NAVE/ ADDRESS/ LOCATI ON)

DE SI LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLIN CA 94568

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOOD CI TY CA 94063

O GRADY PAVI NG I NC

2513 WYANDOTTE ST
MOUNTAI N VI EW CA 94043

GRANI TE CONSTRUCTI ON COMPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085
GHI LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

FAX

FAX

FAX

FAX

FAX

925 829-9220
00704195
925 803-4263

650 482-4000
00000022
650 482-4103

650 966- 1926
00201696
650 966- 1946

831 724-1011
00000089
831 768-4021

415 454-7011
00132128
415 454-8376



04- 175904
04- SM 82- 15
05/ 29/ 02

8, 169, 560. 09

1

G BORTOLOTTO AND COMPANY

580 BRAGATO ROAD
SAN CARLOS CA 94070-6227

Bl D245
PAGE 2
05/ 30/ 02

650 595-2591
00397341
FAX 650 595-0718



04- 175904 Bl D245

04- SM 82- 15 PAGE 3

05/ 29/ 02 05/ 30/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CHRI SP COVPANY STRI PI NG
FREMONT CA
FONFECA MC ELROY GRI NDI NG COMPANY GRI NDI NG
MORGAN HILL CA
GOLDEN BAY CONSTRUCTI ON M NOR CONCRETE ( PARTI AL)
SAN CARLGS CA
PACI FI C STATES ENVI RONVENTAL HAZARDOUS MATERI ALS
DUBLI N CA
ST FRANCI S ELECTRIC ELECTRI CAL ( PARTI AL)
HAYWARD CA
STOLOSKI AND GONZALEZ | NC UNDERGROUND

HALF MOON BAY CA



04- 175904
04- SM 82- 15
05/ 29/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

05/ 30/ 02
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL
A C CURBS
SUI SUN CA

ADVANCED ENVI RONMENTAL
CORTE MADERA CA

CENTRAL FENCE
SACRAMENTO CA

FRANK MEDI NA GENERAL CONTRACTCR
OROVILLE CA

GOLDEN BAY CONSTRUCTI ON
SAN CARLCS CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

STATEW DE SAFETY AND SI GNS
SAN JCSE CA

STOLCSKI AND GONZALEZ
HALF MOON BAY CA

GRI NDI NG

ASPHALT CONCRETE DI KE

LEAD COWVPLI ANCE PLAN

GUARD RAIL

SI GN STRUCTURES

CONCRETE

STRI PI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

UNDERGROUND



04- 175904
04- SM 82- 15
05/ 29/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

05/ 30/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BAYWOOD ENVI RONMENTAL
SAN RAFAEL CA

DI LLARD ENVI RONMENTAL
BYRON CA

FMG
SAN JOSE CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

LANE SAFETY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERVORE CA

M F MAHER
VALLEJO CA

PROCTOR
TRACY CA

SPIRIT ROAD A LS
SAN JCSE CA

ST FRANCI S ELECTRIC
HAYWARD CA

CONTI NUED ON NEXT PAGE

LEAD COVPLI ANCE PLAN

ROADWAY EXCAVATI ON

GRI NDI NG

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL

STRI PI NG

METAL BEAM GUARD RAI L

CONCRETE

TRUCKI NG

EMULSI ON

ELECTRI CAL



04- 175904
04- SM 82- 15
05/ 29/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

05/ 30/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STOLCSKI AND GONZALEZ
HALF MOON BAY CA

Bl DDER | D NAME AND ADDRESS

UNDERGROUND

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS
SU SUN CA

FRANK MEDI NA GENERAL CONTRACTCR
OROVI LLE CA

GOLDEN BAY CONSTRUCTI ON
SAN CARLCS CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

ROYAL TRUCKI NG
CONCORD CA

S MG
MORGAN HI LL CA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAIL, SIGNS AND SI GN STRUCTURE

CONCRETE FLATWORK

CONSTRUCTI ON AREA SI GNS

STRI PI NG

ELECTRI CAL

TRUCKI NG

M LL ASPHALT CONCRETE



04- 175904
04- SM 82- 15
05/ 29/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

05/ 30/ 02
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ADVANCED ENVI RONVENTAL
CORTE MADERA CA

FRANK MEDI NA GENERAL CONTRACTCR
OROVI LLE CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

LI NEAR OPTI ONS
MENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

Bl DDER | D NAME AND ADDRESS

HAZARDOUS MATERI ALS

SI GN STRUCTURE

CONSTRUCTI ON AREA SI GNS

STRI PI NG

ELECTRI CAL

SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

B G TRUCKI NG
SAN FRANCI SCO CA

CHRI SP COVPANY
FREMONT CA

GOLDEN BAY CONSTRUCTI ON
SAN CARLCS CA

MBI
LI VERMORE CA

CONTI NUED ON NEXT PAGE

VARI QUS | TEM5

STRI PI NG

UTI LI TI ES UNDERGROUND

GUARD RAI L
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Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 8

05/ 30/ 02
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

M KE BROWN ELECTRI C CO
COTATI CA

STATEW DE SAFETY AND SI GNS
SAN JCSE CA

STOLOSKI AND GONZALEZ
HALF MOON BAY CA

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS

CONCRETE ( PORTI ON)



04- 175904 Bl D245

04- SM 82- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 29/ 02 05/ 30/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 1, 000. 00* 1, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 280 3, 000. 00 840, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 901, 328. 00* 901, 328. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 3 100. 00 300. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 6 50. 00 300. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 140 100. 00 14, 000. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 500. 00 5, 500. 00
10 150646 REMOVE PEDESTRI AN BARRI CADE EA 1 500. 00 500. 00
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 50 100. 00 5, 000. 00
12 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 5, 070 .50 2,535. 00
13 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 1, 390 12.00 16, 680. 00
14 150742 REMOVE ROADSI DE SI GN EA 53 100. 00 5, 300. 00
15 150760 REMOVE S| GN STRUCTURE EA 1 6, 000. 00 6, 000. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 190 10. 00 1, 900. 00
17 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
18 022145 REMOVE GRATE EA 110 100. 00 11, 000. 00
19 152333 RESET STREET SI GN EA 1 500. 00 500. 00
20 022146 ADJUST PULLBOX TO GRADE EA 9 500. 00 4,500. 00
21 152604 MODI FY | NLET EA 12 2, 000. 00 24, 000. 00
22 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 10, 100 5. 00 50, 500. 00
(25 MM MAXI MUM)
23 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 145, 000 .50 72, 500. 00
(45 MM MAXI MUM)
24 153210 REMOVE CONCRETE B 290 220. 00 63, 800. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00* 6, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 11 1, 000. 00 11, 000. 00
27 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 260 250. 00 65, 000. 00
(AERIALLY DEPOS| TED LEAD)
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
29 198001 | MPORTED BORROW VB 86 100. 00 8, 600. 00
30 260201 CLASS 2 AGGREGATE BASE B 64 100. 00 6, 400. 00
31 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 92 350. 00 32, 200. 00
32 390155 ASPHALT CONCRETE ( TYPE A) TONN 15, 800 40. 00 632, 000. 00
33 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 11, 100 50. 00 555, 000. 00
34 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE O M 16 25.00 400. 00
35 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 170 25. 00 4, 250. 00



04- 175904 Bl D245

04- SM 82- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 29/ 02 05/ 30/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
36 397001 ASPHALTI C EMJULSI ON ( PAI NT BI NDER) TONN 180 1.00 180. 00
37 023718 REPLACE CONCRETE PAVEMENT (BUS PAD) MB 310 650. 00 201, 500. 00
38 023719 REPLACE CONCRETE PAVEMENT VB 330 650. 00 214, 500. 00
( CONCRETE SHOULDER)
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 2,500. 00 10, 000. 00
40 510526 M NOR CONCRETE ( BACKFI LL) B 43 200. 00 8, 600. 00
41 (SF)520101 BAR REl NFORCI NG STEEL KG 3,300 4.00 13, 200. 00
42 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 425 20. 00 8, 500. 00
W TH WALKWAY)
43 ( SF) 560204 I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED KG 425 10. 00 4, 250. 00
W TH WALKWAY)
44 566011 ROADSI DE SI GN - ONE POST EA 102 150. 00 15, 300. 00
45 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 8 100. 00 800. 00
METHOD)
46 597401 PAINT CURB (2- COAT) M 940 5. 00 4,700. 00
47 650067 300 MM REI NFORCED CONCRETE Pl PE M 85 260. 00 22, 100. 00
48 650068 375 MM REI NFORCED CONCRETE Pl PE M 57 275.00 15, 675. 00
49 650069 450 MM REl NFORCED CONCRETE Pl PE M 19 400. 00 7, 600. 00
50 731502 M NOR CONCRETE (M SCELLANEOUS VB 320 650. 00 208, 000. 00
CONSTRUCT! ON)
51 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 11, 073 3.00 33, 219. 00
52 022147 OBJECT MARKER ( TYPE Q EA 2 100. 00 200. 00
53 820141 OBJECT MARKER ( TYPE K- 1) EA 94 50. 00 4,700. 00
54 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 3.8 600. 00 2,280. 00
55 (S) 833077 PEDESTRI AN BARRI CADE EA 6 500. 00 3, 000. 00
56 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
57 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 200. 00 1, 200. 00
58 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 1, 980 20. 00 39, 600. 00
59 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 46, 900 .50 23, 450. 00
( SPRAYABLE)
60 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 220 2.00 440. 00
61 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3,930 3.00 11, 790. 00
62 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 100, 000. 00* 100, 000. 00
63 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 100, 000. 00* 100, 000. 00
64 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 100, 000. 00* 100, 000. 00
65 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUVP SUM 100, 000. 00* 100, 000. 00
66 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 100, 000. 00* 100, 000. 00
67 860256 SI GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUMP SUM 100, 000. 00* 100, 000. 00



04- 175904 Bl D245

04- SM 82- 15 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11

05/ 29/ 02 05/ 30/ 02

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
68 860257 SI GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUWP SUM 100, 000. 00O* 100, 000. 00
69 860258 SI GNAL AND LI GHTI NG ( LOCATI ON 8) LS LUMP SUM 60, 000. 00* 60, 000. 00
70 860259 SI GNAL AND LI GHTI NG ( LOCATI ON 9) LS LUWP SUM 40, 000. 00* 40, 000. 00
71 860260 SI GNAL AND LI GHTI NG ( LOCATI ON 10) LS LUWP SUM 100, 000. 00* 100, 000. 00
72 860261 SI GNAL AND LI GHTI NG (LOCATI ON 11) LS LUMP SUM 100, 000. 00* 100, 000. 00
73 860262 SI GNAL AND LI GHTI NG ( LOCATI ON 12) LS LUWP SUM 100, 000. 00* 100, 000. 00
74 022148 SI GNAL AND LI GHTI NG ( LOCATI ON 13) LS LUWP SUM 100, 000. 00* 100, 000. 00
75 022149 SI GNAL AND LI GHTI NG ( LOCATI ON 14) LS LUWP SUM 100, 000. 00* 100, 000. 00
76 022150 SI GNAL AND LI GHTI NG ( LOCATI ON 15) LS LUWP SUM 100, 000. 00* 100, 000. 00
77 022151 SI GNAL AND LI GHTI NG ( LOCATI ON 16) LS LUWP SUM 100, 000. 00* 100, 000. 00
78 022152 SI GNAL AND LI GHTI NG ( LOCATI ON 17) LS LUWP SUM 100, 000. 00* 100, 000. 00
79 022153 SI GNAL AND LI GHTI NG ( LOCATI ON 18) LS LUWP SUM 30, 000. 00* 30, 000. 00
80 022154 SI GNAL AND LI GHTI NG ( LOCATI ON 19) LS LUWP SUM 100, 000. 00* 100, 000. 00
81 022155 SI GNAL AND LI GHTI NG ( LOCATI ON 20) LS LUWP SUM 35, 000. 00* 35, 000. 00
82 022156 SI GNAL AND LI GHTI NG ( LOCATI ON 21) LS LUWP SUM 100, 000. 00* 100, 000. 00
83 860298 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUWP SUM 10, 000. 00* 10, 000. 00
84 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 10, 000. 00* 10, 000. 00
85 023720 BATTERY BACK- UP SYSTEM EA 21 5, 000. 00 105, 000. 00
86 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUWP SUM 140, 000. 00* 140, 000. 00
87 022160 PREFORMED | NDUCTI VE LOOP EA 30 1, 000. 00 30, 000. 00
88 999990 MOBI LI ZATI ON LS LUWP SUM 680, 000. 00* 680, 000. 00
TOTAL 7,077,777.00



| TEM

O©CoOoO~NOUWNE

04- 175904
04- SM 82- 15
05/ 29/ 02

3,500. 00

1, 500. 00

250. 00
850. 00
850. 00
1, 500. 00

10000.
280000.
30000.
100000.
165.
150.
50000.
6720.
1925.
500.
3350.
4056.
13900.
5300.
3500.
3800.
1500.
16500.
175.
4500.
24000.
30300.
435000.
39150.
6000.
2200.
78000.
12000.
2150.
4800.
36800.
805800.
677100.
208.
2210.
45000.
263500.
280500.
6000.

SUMMARY OF
THI RD
| BI D
00| 10, 000. 00*
00| 1, 000. 00
00| 25, 000. 00*
00| 200, 000. 00*
00| 60. 00
00| 30. 00
00| 100, 000. 00*
00| 100. 00
00| 200. 00
00| 500. 00
00| 75.00
00| .55
00| 11. 00
00| 110. 00
00| 7, 000. 00
00| 10. 00
00| 1, 200. 00
00| 275. 00
00| 200. 00
00| 300. 00
00| 1, 700. 00
00| 1.55
00| 1.55
00| 150. 00
00| 6, 000. 00*
00| 300. 00
00| 260. 00
00| 7, 000. 00*
00| 54. 00
00| 100. 00
00| 300. 00
00| 56. 00
00| 63. 00
00| 15. 00
00| 15. 00
00| 540. 00
00| 615. 00
00| 760. 00
00| 2,100. 00

RE MA I

200000.
180.
180.

100000.

14000.
2200.
500.
3750.
2788.
15290.
5830.
7000.
1900.
1200.
30250.
200.
2700.
20400.
15655.
224750.
43500.
6000.
3300.
67600.
7000.
4644.
6400.
27600.

884800.

699300.
240.

2550.
97200.
190650.
250800.
8400.

NI NG BI DDERS

10100.
145000.
58000.
6000.
2750.
28600.
1500.
6020.
4480.
32200.
695200.
555000.
272.
2890.
18000.
294500.
247500.
800.

Bl D245
PAGE 12
05/ 30/ 02
FI FTH
BI D AMOUNT
10, 000. 00* 10000.
1, 000. 00 280000.
23, 000. 00* 23000.
358, 757. 00* 358757.
55. 00 165.
25.00 150.
35, 000. 00* 35000.
100. 00 14000.
175. 00 1925.
150. 00 150.
67. 00 3350.
.75 3802.
18. 00 25020.
100. 00 5300.
3, 500. 00 3500.
15. 00 2850.
400. 00 400.
100. 00 11000.
175. 00 175.
500. 00 4500.
1, 500. 00 18000.
3.25 32825.
3.25 471250.
210. 00 60900.
6, 000. 00* 6000.
160. 00 1760.
165. 00 42900.
6, 000. 00* 6000.
60. 00 5160.
70. 00 4480.
415. 00 38180.
54.00 853200.
65. 00 721500.
14.00 224.
14.00 2380.
100. 00 18000.
650. 00 201500.
625. 00 206250.
4, 000. 00 16000.
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175, 000.
160, 000.
160, 000.
130, 000.
120, 000.
160, 000.
110, 000.
170, 000.
120, 000.
110, 000.
100, 000.
100, 000.
100, 000.
130, 000.
140, 000.
130, 000.
130, 000.

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*

11790.
175000.
160000.
160000.
130000.
120000.
160000.
110000.
170000.
120000.
110000.
100000.
100000.
100000.
130000.
140000.
130000.
130000.

SUMMARY OF
THI RD
| BI D
00| 175. 00
00| 5. 00
00| 23.00
00| 17. 00
00| 300. 00
00| 150. 00
00| 6.00
00| 270. 00
00| 275. 00
00| 420. 00
00| 1, 050. 00
50| 6. 00
00| 30. 00
00| 30. 00
00| 750. 00
00| 1, 000. 00
00| 3, 100. 00
00| 1, 300. 00
00| 22.00
00| .33
00| 2.20
00| 3.00
00| 155, 000. 00*
00| 150, 000. 00*
00| 135, 000. 00*
00| 115, 000. 00*
00| 150, 000. 00*
00| 95, 000. 00*
00| 107, 000. 00*
00| 80, 000. 00*
00| 75, 000. 00*
00| 100, 000. 00*
00| 118, 000. 00*
00| 125, 000. 00*
00| 130, 000. 00*
00] 118, 000. 00*
00| 140, 000. 00*
00| 160, 000. 00*
00| 143, 000. 00*

RE MA I

11790.
155000.
150000.
135000.
115000.
150000.

95000.
107000.

80000.

75000.
100000.
118000.
125000.
130000.
118000.
140000.
160000.
143000.

160, 000.
180, 000.
155, 000.
130, 000.
103, 000.
150, 000.

82, 000.
165, 000.
105, 000.

95, 000.

65, 000.

55, 000.

85, 000.
110, 000.
120, 000.
110, 000.
140, 000.

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*

NI NG BI DDERS

13755.
160000.
180000.
155000.
130000.
103000.
150000.

82000.
165000.
105000.

95000.

65000.

55000.

85000.
110000.
120000.
110000.
140000.

Bl D245
PAGE 13
05/ 30/ 02
FI FTH
BI D AMOUNT
250. 00 10750
3.25 10725
15. 00 6375
15. 00 6375
275. 00 28050
125. 00 1000
2.60 2444
300. 00 25500
375. 00 21375
515. 00 9785
1, 015. 00 324800
3.30 36540.
25.00 50.
25.00 2350
681. 00 2587
1, 000. 00 6000
2, 800. 00 2800
1, 200. 00 1200
26. 00 51480
.65 30485
1.90 418.
3.65 14344.
148, 000. 00* 148000.
144, 000. 00* 144000.
125, 000. 00* 125000.
107, 000. 00* 107000.
140, 000. 00* 140000.
91, 000. 00* 91000.
102, 000. 00* 102000.
77,000. 00* 77000.
69, 000. 00* 69000.
92, 000. 00* 92000.
111, 000. 00* 111000.
119, 000. 00* 119000.
112, 000. 00* 112000.
132, 000. 00* 132000.
149, 000. 00* 149000.
135, 000. 00* 135000.
134, 000. 00* 134000.



04- 175904
04- SM 82- 15
05/ 29/ 02

SUMMARY OF REMAI

_______________________________ |

THI RD |

AMOUNT | BID AMOUNT

_______________________________ |
49000. 00| 142, 000. 00* 142000.
110000. 00| 145, 000. 00* 145000.
75000. 00| 80, 000. 00* 80000.
140000. 00| 155, 000. 00* 155000.
99000. 00| 105, 000. 00* 105000.
34000. 00| 36, 000. 00* 36000.
109200. 00| 5, 500. 00 115500.
250000. 00| 240, 000. 00* 240000.
18000. 00| 650. 00 19500.
488000. 00| 500, 000. 00* 500000.
7,394, 629. 50 7,512, 706. 50

NI NG BI DDERS

FOURTH
BI D AMOUNT
_______________________________ I

160, 000. 00* 160000.
150, 000. 00* 150000.
150, 000. 00* 150000.
92, 500. 00* 92500.
120, 000. 00* 120000.
34, 000. 00* 34000.
2,500. 00 52500.
100, 000. 00* 100000.
500. 00 15000.
762, 000. 00* 762000.
7,648, 298. 00

Bl D245

PAGE 14
05/ 30/ 02
FI FTH
BI D AMOUNT
49, 000. 00* 49000
132, 000. 00* 132000
76, 000. 00* 76000
146, 000. 00* 146000.
99, 000. 00* 99000.
34, 000. 00* 34000.
5, 250. 00 110250.
220, 000. 00* 220000.
20. 00 600.
760, 000. 00* 760000.

7,698, 838. 70



04- 175904 Bl D245

04- SM 82- 15 SUMMARY OF REMAINING BIDDERS PAGE 15
05/ 29/ 02 05/ 30/ 02
| TEM SI XTH
| BI D AMOUNT
| _______________________________
1] 17, 000. 00* 17000. 00
2| 1, 000. 00 280000. 00
3| 38, 000. 00* 38000. 00
4| 280, 000. 00* 280000. 00
5 | 250. 00 750. 00
6 | 100. 00 600. 00
7| 45, 000. 00* 45000. 00
8 | 100. 00 14000. 00
9 | 500. 00 5500. 00
10 | 1, 000. 00 1000. 00
11 | 100. 00 5000. 00
12 | 1.00 5070. 00
13 | 19. 61 27257.90
14 | 100. 00 5300. 00
15 | 5, 000. 00 5000. 00
16 | 10. 00 1900. 00
17 | 1, 500. 00 1500. 00
18 | 200. 00 22000. 00
19 | 500. 00 500. 00
20 | 400. 00 3600. 00
21 | 2, 000. 00 24000. 00
22 | 3.21 32421. 00
23 | 3.01 436450. 00
24 | 150. 00 43500. 00
25 | 10, 000. 00* 10000. 00
26 | 200. 00 2200. 00
27 | 110. 00 28600. 00
28 | 3, 000. 00* 3000. 00
29 | 100. 00 8600. 00
30 | 100. 00 6400. 00
31 | 300. 00 27600. 00
32 | 61. 67 974386. 00
33 | 68. 27 757797. 00
34 | 30. 00 480. 00
35 | 30. 00 5100. 00
36 | 575. 00 103500. 00
37 | 900. 00 279000. 00
38 | 900. 00 297000. 00
39 | 1, 700. 00 6800. 00



04- 175904

04- SM 82- 15

05/ 29/ 02

148, 000.
144, 000.
125, 000.
107, 000.
140, 000.

91, 000.
102, 000.

77, 000.

69, 000.

92, 000.
111, 000.
119, 000.
112, 000.
132, 000.
149, 000.
135, 000.
134, 000.

00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*
00*

15602.
148000.
144000.
125000.
107000.
140000.

91000.
102000.

77000.

69000.

92000.
111000.
119000.
112000.
132000.
149000.
135000.
134000.

SUMMARY

OF

RE MA I

N |

N G

B I

DDERS

Bl D245
PAGE 16
05/ 30/ 02



04- 175904
04- SM 82- 15
05/ 29/ 02

146000. 00
99000. 00
34000. 00

110250. 00

222000. 00
18000. 00

989000. 00

8, 169, 560. 09

SUMMARY

OF

REMA

N

N G

B

DDERS

Bl D245
PAGE 17
05/ 30/ 02



